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ORDER FOR SUPPLIES OR SERVICES  
  
1. CONTRACT PURCH ORDER/AGREEMENT NO. 2. DELIVERY ORDER/CALL NO. 3. DATE OF ORDER/CALL 

(YYYYMMMDD) 
4. REQUISITION/PURCH REQUEST NO. 5.  PRIORITY 

     

6. ISSUED BY CODE  7. ADMINISTERED BY (If other than 6) CODE  8. DELIVERY FOB 

     
    

  DESTINATION 
    

  OTHER 
  

         SCD:                           PAS:                                         ADP PT:         
 (See Schedule if 
 other) 

9. CONTRACTOR  CODE   FACILITY   10. DELIVER TO FOB POINT BY (Date)  11. X IF BUSINESS IS 
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 (YYYYMMMDD) 

  SMALL 

  
  SMALL 

NAME 12. DISCOUNT TERMS DISADVANTAGED 
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16. DELIVERY/   
 CALL  THIS DELIVERY ORDER IS ISSUED ON ANOTHER GOVERNMENT AGENCY OR IN ACCORDANCE WITH AND SUBJECT TO TERMS AND CONDITIONS OF ABOVE      NUMBERED CONTRACT.  

TYPE    
OF 

ORDER 
PURCHASE 

 
Reference your   Oral        Written     Quotation ________________________ ,  Dated ________________.                            
____________________________ furnish the following on terms specified herein. 

   ACCEPTANCE.  THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE ORDER AS IT MAY PREVIOUSLY HAVE   
   BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME. 
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17.  ACCOUNTING AND APPROPRIATION DATA/LOCAL USE 
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e.  MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 28. SHIP. NO. 29. D.O. VOUCHER NO. 30. INITIALS  
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a.  DATE b.  SIGNATURE AND TITLE OF CERTIFYING OFFICER 
  PARTIAL 

 35. BILL OF LADING NO. 

(YYYYMMMDD)  
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37. RECEIVED AT 38. RECEIVED BY (Print) 39. DATE RECEIVED 
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40. TOTAL CON-
TAINERS 
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DD FORM 1155, DEC 2001 PREVIOUS EDITION IS OBSOLETE.  
 

DAAE07-03-D-S008 0021 2004FEB04 SEE SCHEDULE DOA4

W56HZV
TACOM  WARREN  BLDG 231

WARREN, MICHIGAN 48397-5000

HTTP://CONTRACTING.TACOM.ARMY.MIL

AMSTA-AQ-ATAA
PATRICIA ADAMS (586)574-8627

EMAIL: ADAMSP@TACOM.ARMY.MIL

S2404A

DCMA VIRGINIA
10500 BATTLEVIEW PKWY
SUITE 200
MANASSAS   VA  20109-2342

C NONE HQ0338

X

2R341

RADIAN INC.
5845 RICHMOND HWY
ALEXANDRIA, VA. 22303-1865

TYPE BUSINESS: Large Business Performing in U.S.

SEE SCHEDULE

See Block 15

SEE SCHEDULE

HQ0338

DFAS-COLUMBUS CENTER
DFAS-CO/SOUTH ENTITLEMENT OPERATION
P.O. BOX 182264
COLUMBUS, OH 43218-2264

X

X

SEE SCHEDULE

SEE SCHEDULE
CONTRACT TYPE:
  Cost-Plus-Fixed-Fee

KIND OF CONTRACT:
  Service Contracts

MARY L. MCCULLOUGH /SIGNED/
MCCULLOM@TACOM.ARMY.MIL (586)574-5268

$128,740.17
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Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

SUPPLEMENTAL INFORMATION

1.  The purpose of this task order is to acquire support services for 1,920 hours (cost-plus fixed fee term) to provide system logistics

and planning for PM TV/Trailer programs (reference para C.3.10.1 in basic contract).

2.  Contract Line Item Numbers (CLINs) 1001AA and 1001AB are established in the amount of $109,734.91 and $9,005.26 for the tasks

described in paragraphs C.3.1 through C.3.8.1 of the attached scope of work.

3.  CLIN 1004AA is established in the amount of $10,000.00 for travel, COST ONLY (no fee) CLIN.

4.  The period of performance for this task is 12 months from the date of task order award or until 1920 hours are consumed.

5.  The contracting officer has designated Ms. Patricia Clemons (586) 753-2633 as the Contracting Officer's Representative (COR) for

this task order.

6.  The total dollar value of this task order is $128,740.17.

                                               *** END OF NARRATIVE A 001 ***
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Name of Offeror or Contractor:

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT

Reference No. of Document Being Continued

MOD/AMD

             SUPPLIES OR SERVICES AND PRICES/COSTS

1001          SECURITY CLASS: Unclassified

1001AA        SERVICES LINE ITEM                                                                           $        109,734.91              __________________                                                                            __________________

              NOUN: ILS MGT FOR M900 SERIES TRLRS

              PRON: P136B1212T    PRON AMD: 01    ACRN: AA

              AMS CD: 51101400003

                Cost Plus Fixed Fee (term)

                1,920 ILS Mgmt hours

                                                                                               Est. Cost:      $101,606.40

                                                                                               Fixed Fee:         8,128.51

                                                                                               Total CPFF:     $109,734.91

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            04-FEB-2005

                            $       109,734.91
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1001AB        SERVICES LINE ITEM                                                                           $          9,005.26              __________________                                                                            __________________

              NOUN: ILS MGT FOR M900 SERIES TRLRS

              PRON: P136B1212T    PRON AMD: 01    ACRN: AA

              AMS CD: 51101400003

                Cost Plus Fixed Fee (term)

                120 Prog. Mgmt hours

                                                                                               Est. Cost:      $  8,338.20

                                                                                               Fixed Fee:           667.06

                                                                                               Total CPFF:     $  9,005.26

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            04-FEB-2005

                            $         9,005.26
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1004          SECURITY CLASS: Unclassified

1004AA        TRAVEL                                                                                       $         10,000.00              ______                                                                                        __________________

              NOUN: ILS MGT FOR M900 SERIES TRLRS

              PRON: P136B1212T    PRON AMD: 01    ACRN: AA

              AMS CD: 51101400003

                Travel

                Cost Only CLIN, No Fee

                              (End of narrative B001)

              Inspection and Acceptance              _________________________

              INSPECTION: Origin     ACCEPTANCE: Origin

              Deliveries or Performance              _________________________

              DLVR SCH                          PERF COMPL

               REL CD           QUANTITY           DATE              ________       ______________     __________

                 001               0            04-FEB-2005

                            $        10,000.00
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Name of Offeror or Contractor:

PIIN/SIIN MOD/AMD

DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

Integrated Logistics

 Manager/Fielding  Support

Statement of Work

Background:  The PM Trailers Office was established September 2002 and its mission is to facilitate Army Transformation by acquiring

strategically responsive trailer and transport systems, and support the current Army trailer fleet by providing expert, cost effective,

life-cycle management.

C.1. Scope.  The purpose of this task order is to acquire support services for 1,920 hours (cost-plus fixed fee term) to provide system

logistics and planning for PM TV/ Trailer programs (reference para C.3.10.1 in basic contract).

C.2 Location/Period of Performance.  The Contractor shall be physically co-located at the PM Trailers Office, U.S. Army Tank-automotive

and Armaments Command in Warren, MI.  The period of performance is 1920 hours or twelve months from date of task order award, whichever

comes first.

C.3 Requirements.  The contractor shall perform the following logistics on-site support, co-located within the PM Trailers Office:

C.3.1  Develop PM Trailer Fielding Schedules.  The Contractor will develop the fielding schedule, monitor shipments of trailers from the

Original Equipment Manufacturer (OEM) to the fielding sites.  The PM Trailer Fielding Teams will provide the Contractor with signed hand-

receipts from the fielding sites at the completion of each fielding.  The Contractor will consolidate the hand receipts, coordinate

removal from the TACOM hand receipt and provide updates to the Systems Acquisition Manager within 3 days of completion of each fielding.

  After establishment of the schedule, the contractor shall update and maintain the schedule as described in CDRL A001.

C.3.1.1 Mission Support Plans (MSP).   The Contractor will review the U. S. Army MSP for accuracy and determine quantity of assets

needed and Ship To address to field PM Trailers System to materiel fielding sites in accordance with AR 700-142, Materiel Release,

Fielding and Transfer.  There is a copy of the regulation available for reference in PM Trailers.

C.3.1.2  Generate a Materiel Requirements List.   The Contractor will generate a Materiel Requirements Lists from the MSP upon receipt

in accordance with AR 700-142.  The Contractor will forward the MRL to PM TV Logistics Coordinator/COR in accordance with CDRL A002.

C.3.2 New Materiel Introductory Briefing (NMIB).  The Contractor will provide graphics support to generate New Materiel Introductory

Briefings.  The Contractor will receive information from System Integrated Product Teams (IPTs) associated with the each fielded trailer

system to develop New Materiel Introductory Briefing (NMIB). The NMIB will contain the trailer system overview, total package fielding

(TPF) material requirements negotiation and New Equipment Training (NET). The Contractor will initially present the draft NMIB to the

respective System Acquisition Managers (SAMs) for review within three working days of receipt of information from the System Integrated

Product Teams.  Final copies of the NMIB are to be posted to the PM Trailer website via Army Knowledge Online (AKO) no later than five

working days. In addition, the Contractor will submit final copies electronically to the PM TV Logistics Coordinator/COR in accordance

with CDRL A003.

Printing of materials is NOT authorized under this task order; however, the contractor may generate limited (less then 25 individual

copies) copies of briefings on Government-furnished photocopy equipment.  For mass printings (over 25 copies), the contractor shall

deliver the final NMIB via email transmission to the gaining units/Commands in Microsoft Office in print-ready format.

C.3.2.1  Conduct New Materiel Introductory Briefing (NMIB).  The Contractor will conduct New Materiel Introductory Briefing (NMIB) for

scheduled materiel fielding with the gaining units/Commands using the briefing package generated via paragraph C.3.2 above.  Travel will

be required (see paragraph C.4); the briefings will occur at various locations in CONUS and OCONUS.

C.3.3  New Equipment Training (NET)  The Contractor will monitor schedules with the NET office/coordinator 30 days prior to each trailer

fielding.   The Contractor will also support the Systems Acquisition Manager in developing the NET strategy and NET Program of

Instruction (POI) for new trailer systems at the gaining units site in accordance with Materiel Fielding Schedule.  Travel will be

required (see paragraph C.4); the training will occur at various locations in CONUS and OCONUS.

C.3.4 Review and update the Materiel Fielding Plans/Materiel Fielding Agreements (MFP/MFA) in accordance with AR 700-142.  The

Contractor will deliver the documents to the COR in accordance with CDRL A004.

C.3.5   Post Fielding Evaluations.  The Contractor will provide (blank) Post Fielding Evaluation Surveys to gaining units/command

approximately four months after handoff. These evaluation surveys are completed by the gaining units/Command personnel and capture all

post fielding concerns for review and any action by PM Trailers. Post fielding visits are required by the Contractor to meet with

units/command to discuss pertinent post fielding issues/resolution.  Once all issues are resolved, the fielding unit will provide the

completed survey to the Contractor.  Within 10 days of receipt, the Contractor will review the surveys and consolidate the results in

Excel format.  Final synopsis of results will be provided  to PM Trailers System Acquisition Managers (SAMs) to complete the close out
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phase of the Post Fielding Evaluation in accordance with CDRL A003

C.3.6  Start of Work Meeting.  The Contractor shall host a post-award Start of Work meeting within two weeks after Task Order award.

The meeting will take place at TACOM-Warren.  The contractor will ensure that subcontractors are invited to this meeting.  Agenda and

minutes of the start of work meeting will be prepared and submitted in accordance with CDRL A003

C.3.7  Monthly Task Order Cost and Status Report.  The Contractor shall electronically submit monthly status reports to the COR in

Contractor format in accordance with CDRL A005.  These reports shall include maximum number of funds and level of effort (hrs) expended;

funds and level of effort (hrs) remaining; detailed description of any travel or ODC charges during the reporting period; detailed

description of the discrete individual task order status, action items and responsible parties, outstanding issues or problems, and work

effort completed to date.  .  In addition to the deliverable, the contractor shall conduct a monthly review of the Monthly Task Order

Cost and Status Report to review all efforts described above with a designated PM Trailers representative, the COR and, as required,

other senior management of  PM Trailers.  Monthly reviews will be held at PM Trailers, Building 231, Detroit Arsenal, Warren, MI.

[C.3.2.3.]

C.3.8 The Contractor shall manage and control the resources necessary to ensure timely achievement of all of the requirements of this

task order in the most economical manner.    If, any time, the contractor has reason to believe that the hours which it expects to incur

in the performance of a particular task exceed the estimated number of authorized hours, the contractor shall notify the PCO and COR in

writing.  Said notice must be furnished as early as possible and prior to the incurrence of any additional hours.  The contractor is

required to notify the contracting officer in writing when 75% of the total ordered hours (1,920) have been expended.

C.4  Travel.  Contractor personnel may be required to travel in order to perform this task order.  A ceiling-priced CLIN for travel will

be established at the time of award.  The Government COR must authorize all travel in advance.  Authorized travel shall be payable as a

direct cost and vouchers for reimbursement of travel must be included with the monthly invoice and approved by the COR prior to payment.

There will be no reimbursement for local travel in and around contractors place of performance at TACOM (within 50 mile radius).   The

contractor shall provide a written certification, prior to travel, that sufficient funds are available on the travel CLIN to complete

the travel.   Air travel will be accomplished on regularly scheduled commercial flights in the most economical manner consistent with

the successful accomplishment of the mission.  Reimbursement for the cost of lodging and incidental expenses will be considered to be

reasonable and allowable to the extent that costs submitted for reimbursement do not exceed the rates and amounts allowed by the Joint

Travel Regulation as applies to civilian employees of the United States Government.

C.4.1  Travel may be required to CONUS and OCONUS locations.  A trip report (including dates, time and location of travel, a summary of

the activities and an action item list) is required and must be submitted in accordance with CDRL A003.

C.5 Government-Furnished Property/Equipment.  In order to perform the tasks specified the Government will provide the use of Government-

furnished facilities or equipment (workstation/desk, computer, printer, software, local area network connection, telephone (desktop),

data facsimile, office supplies, reproduction services).  The Contractor shall ensure that any and all uses of such Government

facilities and equipment are directly related to the discrete tasks in this task order and are dedicated to Government use only.  The

contractor shall ensure that employees strictly adhere to the TACOM policy standards for the use of Government Automated Information

Systems (AIS) [10 Jun 2003] and to the Information Systems Security policy [27 Feb 1998].  The contractor shall confirm condition of all

equipment and return same at the end of the performance period.  (C.25.3.)

C.6  Contracting Officers Representative (COR).  The COR is an individual designated in accordance with DFARS 201.602-2 and is

authorized in writing by the contracting officer to perform specific technical functions.  The contracting officer has designated Ms.

Patricia Clemons (586) 753-2633 as the Contracting Officers Representative (COR) for this task order.   The Contractor will receive a

copy of the written designation after task order award.  It will specify the extent of the CORs authority to act on behalf of the

contracting officer.  The COR is not authorized to make any commitments or changes that will affect price, quantity, delivery or any

other term or condition of this task order.  The COR is not authorized to appoint Functional Technical Representatives under this task

order.

C.7  Period of Performance.  The period of performance is 1920 hours or twelve months from date of task order award, whichever comes

first.

* * *

                                               *** END OF NARRATIVE C 001 ***
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CONTRACT ADMINISTRATION DATA

        PRON/                                                                       JOB        PRON/                                                                       JOB

LINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATEDLINE    AMS CD/          OBLG                                                       ORDER     ACCOUNTING          OBLIGATED

ITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNTITEM    MIPR        ACRN STAT  ACCOUNTING CLASSIFICATION                            NUMBER    STATION             AMOUNT_____   ________    ____ _____ _________________________                            ______    ___________         _______________   ________    ____ _____ _________________________                            ______    ___________         __________

1001AA  P136B1212T   AA    1   21   32035000031C1C04P51101431E1  S20113             3ZCT05    W56HZV    $         109,734.91

        51101400003

        A13P50031C2T

1001AB  P136B1212T   AA    1   21   32035000031C1C04P51101431E1  S20113             3ZCT05    W56HZV    $           9,005.26

        51101400003

        A13P50031C2T

1004AA  P136B1212T   AA    2   21   32035000031C1C04P51101431E1  S20113             3ZCT05    W56HZV    $          10,000.00

        51101400003

        A13P50031C2T

                                                                                                          __________________

                                                                                              TOTAL     $         128,740.17

SERVICE                                                                                ACCOUNTING                 OBLIGATEDSERVICE                                                                                ACCOUNTING                 OBLIGATED

NAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNTNAME           TOTAL BY ACRN   ACCOUNTING CLASSIFICATION                               STATION                    AMOUNT________       _____________   _________________________                               ___________                __________________       _____________   _________________________                               ___________                __________

Army                 AA        21   32035000031C1C04P51101431E1  S20113                W56HZV           $         128,740.17                                                                                                          __________________

                                                                                              TOTAL     $         128,740.17
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LIST OF ATTACHMENTS

    List of                                                                                         Number    List of                                                                                         Number

    Addenda                                   Title                                    Date        of Pages     Transmitted By    Addenda                                   Title                                    Date        of Pages     Transmitted By________________   ____________________________________________________________   _______________  ____________ _______________________________   ____________________________________________________________   _______________  ____________ _______________

Exhibit A          CONTRACT DATA REQUIREMENTS LIST (CDRL)                                          003

Attachment 001     NONE
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PAGE

Exhibit A

CONTRACT DATA REQUIREMENTS LIST                                Form Approval  OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for

reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the

collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including

suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations

and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to

the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

=========================================================================================

A. CONTRACT LINE ITEM NO                            B.  EXHIBIT:                               C. CATEGORY:

D. SYSTEMITEM:                                      E. CONTRACT/PR NO.:                        F. CONTRACTOR:

1. DATA ITEM NO  A001

2. TITLE OF DATA ITEM:  PM Trailer Fielding Schedule

3. SUBTITLE:

4. AUTHORITY                                           5. CONTRACT REFERENCE: C.3.10.2.8               6. REQUIRING OFFICE:  AMSTA-LC-

CHDL

7. DD250 REQ:  LT      8. APP CODE:                     9. DIST. STATEMENT REQUIRED:

10. FREQUENCY:  Upon completion of fielding

11. AS OF DATE: See  Blk 16                             12. DATE OF FIRST SUB: See Blk 16

13. DATE OF SUBS.SUB:

14. DISTRIBUTION    A. ADDRESSEES See Blk 16                       B. Draft COPIES         Final   1

                                                15. TOTAL:  1

16. REMARKS: The fielding schedule shall be established and updated in conjunction with PM Trailer Fieldings.  The Contractor will

provide all updates within 3 days of input from PM Trailer Fielding Teams as described in para. C.3.1 of the Scope of Work.  The

Fielding Schedule and all updates shall be submitted electronically, in contractor format, to the COR, Patricia Clemons at

clemonsp@tacom.army.mil and eusearyj@tacom.army.mil.

17. PRICE GROUP:                                 18. ESTIMATED TOTAL PRICE:

=========================================================================================

A. CONTRACT LINE ITEM NO                            B.  EXHIBIT:                               C. CATEGORY:

D. SYSTEMITEM:                                      E. CONTRACT/PR NO.:                        F. CONTRACTOR:

1. DATA ITEM NO  A002

2. TITLE OF DATA ITEM:  PM Trailer Materiel Requirements List

3. SUBTITLE:

4. AUTHORITY                                              5. CONTRACT REFERENCE: C.3.11               6. REQUIRING OFFICE:  AMSTA-LC-

CHDL

7. DD250 REQ:  LT      8. APP CODE:                       9. DIST. STATEMENT REQUIRED:

10. FREQUENCY: Upon receipt of the Mission Support Plans

11. AS OF DATE: See  Blk 16                               12. DATE OF FIRST SUB: See Blk 16

13. DATE OF SUBS.SUB:

14. DISTRIBUTION    A. ADDRESSEES See Blk 16                       B. Draft COPIES 0     Final   1

  15. TOTAL:  1

16. REMARKS: The Contractor shall maintain the Materiel Requirements List (MRL) in accordance with AR 700-142, Materiel Release,

Fielding and Transfer. The list shall be updated within 5 days of receipt of Mission Support Plans (MSP). The Materiel Support Plans

(MSP) shall be provided to the Contractor by the Fielding Managers.  The MSP will provide data for input and update of the Initial

Materiel Requirements List (MRL). Submit electronically in contractor format to the COR Patricia Clemons at clemonsp@tacom.army.mil and

eusearyj@tacom.army.mil.

17. PRICE GROUP:                                  18. ESTIMATED TOTAL PRICE:

  1
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==============================================================================================

A. CONTRACT LINE ITEM NO                             B. EXHIBIT:                               C. CATEGORY:

D. SYSTEM/ITEM:                                      E. CONTRACT/PR NO.:                       F. CONTRACTOR:

1. DATA ITEM NO  A003

2. TITLE OF DATA ITEM: Program Documentation

3. SUBTITLE:  Start of Work Agenda/Minutes, New Materiel Introductory Briefing (NMIB), Briefings, Charts, Trip Reports, Post Fielding

Evaluations

4. AUTHORITY                               5. CONTRACT REFERENCE:  C.3.2.4

6. REQUIRING OFFICE: AMSTA-LC-CHDL

7. DD250 REQ: LT       8. APP CODE:                       9. DIST. STATEMENT REQUIRED:

10. FREQUENCY: See Block 16

11. AS OF DATE:                                         12. DATE OF FIRST SUB: See Blk 16

13. DATE OF SUBS.SUB:  See Blk 16

14. DISTRIBUTION    A. ADDRESSEES  See Blk 16                      B. COPIES   DRAFT   1      FINAL  1

     15. TOTAL: 1

16. REMARKS: The Start of Work agenda/minutes shall be prepared in Microsoft Word format.  Contractor shall prepare New Materiel

Introductory Briefings (draft) within 3 days of receiving information from the Systems Integrated Product Teams.  The draft(s) shall be

provided to the Systems Acquisition Manager (SAM). Final copies shall be posted to the PM Trailer website via Army Knowledge Online

(AKO) no later than five days after draft approval by requisite SAM. NMIB shall be prepared in Powerpoint format. In addition, submit

final copies electronically to the COR Patricia Clemons at clemonsp@tacom.army.mil and eusearyj@tacom.army.mil. Contractor shall prepare

trip reports in contractor format (see para. C.4 of the Scope of Work) and submit electronically to clemonsp@tacom.army.mil and

eusearyj@tacom.army.mil no later than 5 days after completion of Travel. The Final Post Fielding Evaluation Survey spreadsheet shall be

provided electronically to the Systems Acquisition Manager, Cheryl Smith at smithche@tacom.army.mil..

17. PRICE GROUP:                                            18. ESTIMATED TOTAL PRICE:

===============================================================================================

A. CONTRACT LINE ITEM NO                             B. EXHIBIT:                               C. CATEGORY:

D. SYSTEM/ITEM:                                      E. CONTRACT/PR NO.:                       F. CONTRACTOR:

1. DATA ITEM NO  A004

2. TITLE OF DATA ITEM:  Materiel Fielding Plans/Materiel Fielding Agreements

3. SUBTITLE:

4. AUTHORITY                                         5. CONTRACT REFERENCE:   C.3.2.4

6. REQUIRING OFFICE: AMSTA-LC-CHDL

7. DD250 REQ: LT       8. APP CODE:                       9. DIST. STATEMENT REQUIRED:

10. FREQUENCY: See Block 16

11. AS OF DATE:                                           12. DATE OF FIRST SUB: See Blk 16

13. DATE OF SUBS.SUB:

14. DISTRIBUTION   A ADDRESSEES  See Blk 16               B. COPIES   DRAFT                 FINAL  1

                                                                                                              15. TOTAL: 1

16. REMARKS: The Contractor shall update the Materiel Fielding Plans/Agreements within 5 days of receipt of Mission Support Plans (MSP)

in accordance with AR 700-142, Materiel Release, Fielding and Transfer. The Materiel Support Plans (MSP) shall be provided to the

Contractor by the Fielding Managers after each fielding.  The updated MFP/MFA shall be submitted in contractor format electronically to

the COR Patricia Clemons at clemonsp@tacom.army.mil and eusearyj@tacom.armu.mil.

17. PRICE GROUP:                                    8. ESTIMATED TOTAL PRICE:
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===============================================================================================

A. CONTRACT LINE ITEM NO                             B. EXHIBIT:                               C. CATEGORY:

D. SYSTEM/ITEM:                                      E. CONTRACT/PR NO.:                       F. CONTRACTOR:

1. DATA ITEM NO  A005

2. TITLE OF DATA ITEM:  Monthly Cost and Status Report

3. SUBTITLE:

4. AUTHORITY (Dt of Acq Document No.)                     5. CONTRACT REFERENCE:  C.3.8

6. REQUIRING OFFICE: AMSTA-LC-CHDL

7. DD250 REQ: LT        8. APP CODE:                      9. DIST. STATEMENT REQUIRED:

10. FREQUENCY: monthly

11. AS OF DATE: days after task order award                                          12. DATE OF FIRST SUB: 30 DAC

13. DATE OF SUBS.SUB:  monthly

14. DISTRIBUTION    A. ADDRESSEES See Blk 16              B. COPIES   DRAFT    0              FINAL 1

                                                                                          15. TOTAL: 1

16. REMARKS: First submittal shall be 30 DAC. Report shall be prepared and submitted electronically monthly, in contractor format, to

mccullom@tacom.army.mil, clemonsp@tacom.army.mil and eusearyj@tacom.army.mil.

17. PRICE GROUP:                                    8. ESTIMATED TOTAL PRICE:

===============================================================================================
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